

CURRENT SOLICITATION LIST

Solicitation Number	Title	Closing Time
IFB-SS-19-165	ONE PIECE TECGEN – PERSONAL PROTECTIVE EQUIPMENT COVERALLS	08/27/2019 1:00 PM
IFB-DB-19-227	REMOVAL AND REPLACEMENT OF CONCRETE SLAB AND CANINE KENNELS	08/27/2019 1:15 PM
IFB-SS-19-230	ONGOING AND AS-NEEDED AGGREGATION AND PROCESSING OF MAIL	08/27/2019 1:30 PM
IFB-SS-19-231	FIRE RESCUE DRONES	08/27/2019 2:00 PM
IFB-KW-19-183	CELL A-2 LEACHATE PUMPING/LEACHATE METERING MODIFICATIONS AT WEST PASCO LANDFILL	08/27/2019 2:15 PM
RFQ-DB-19-0116	AS-NEEDED BENCHES	08/28/2019 2:00 PM
Re-Bid IFB-SN-19-234	Citrix Enterprise Mobility Management Suite	08/30/2019 2:00 PM
RFQ-CA-19-0119	Sixteen Inch (16") 517 ECO-Centric® Plug Valve with Mechanic Actuator and Hand	08/30/2019 5:00 PM
RFQ-SS-19-0098	Business Cards	09/03/2019 1:00 PM
IFB-PM-19-214	Wastewater Retrieval and Hauling	09/03/2019 1:00 PM
IFB-CA-19-236	AS NEEDED UTILITIES GENERAL MAINTENANCE SERVICES	09/03/2019 1:15 PM
IFB-DB-19-238	HVAC EQUIPMENT INSTALLATION AT THE LAND O' LAKES DETENTION CENTER	09/03/2019 1:30 PM
IFB-KW-19-237	INSTALLATION OF ADVANCED STREET NAME SIGNS	09/03/2019 1:45 PM
RFP-SS-19-125	FIRE RESCUE UNIFORMS	09/03/2019 2:00 PM
IFB-CA-19-232	AS-NEEDED JACK, BORE AND DIRECTIONAL DRILLING SERVICES	09/03/2019 2:15 PM
IFB-LK-19-249	Ongoing and As-Needed Crushed Stone #57	09/03/2019 2:30 PM
IFB-SS-19-235	Firefighter Wellness and Fitness Program	09/03/2019 3:00 PM
RFQ-DB-19-0120	As Needed Training Sessions For Water Distribution System Operators Level 1,2 & 3	
IFB-KW-19-078	HVAC EQUIPMENT IMPROVEMENTS (ANIMAL SERVICES)	09/10/2019 1:00 PM
IFB-KW-19-215	FIBER OPTICS COMMUNICATIONS SYSTEM - MULTI-YEAR AWARD	09/10/2019 1:15 PM
IFB-KW-19-150	INTERNAL SERVICES BUILDING INTERIOR RENOVATIONS PHASE 2	09/10/2019 1:30 PM
IFB-LK-19-252	Animal Feed and Litter	09/10/2019 2:00 PM
RFQ-SN-19-0109	Parking Spaces and Roadway Striping	09/16/2019 2:00 PM
RFP-CA-19-233	Construction Manager at Risk Services - Embassy Hills Wastewater Treatment Plant	09/17/2019 1:00 PM
IFB-KW-19-147	FOREST HILLS WEST UNIT 2 CONVEYANCE IMPROVEMENTS PROJECT	09/17/2019 1:15 PM
IFB-KW-19-244	RIDGE ROAD EXTENSION PHASE I	09/17/2019 1:30 PM
IFB-RH-19-248	ASBESTOS-CEMENT (AC) PIPE ALTERATION, REMOVAL AND DISPOSAL	09/17/2019 2:00 PM
IFB-KW-19-255	AS-NEEDED PAVEMENT MARKINGS INSTALLATION	09/17/2019 2:15 PM